Republic of the Philippines
PAMPANGA STATE AGRICULTURAL UNIVERSITY
CENTER FOR AFFILIATED RENEWABLE ENERGY AND ENERGY CONSERVATION
Magalang, Pampanga

February 23, 2026

DR. ANITA G. DAVID
President
This University

PSAU
Document Control#: 590

PAMPANGA STATE AGRICULTURAL UNIVERSITY MAGALANG, PAMPANGA RECEIVED DATE: 2-23-26 TIME: 2:55 BY: RECORDS UNIT 0507

PRESIDENT'S OFFICE RECEIVED 02/23/26 DATE MAGALANG, PAMPANGA 02/24/26 RELEASED

Ma'am:

Warm greetings!

The Department of Energy (DOE) have already transferred funds for the new project entitled: PSAU-CARE (Center for Affiliated Renewable Energy and Energy Conservation) as per attached LDDAP-ADA with transfer reference U3980001 - LD26000939 amounting to Php 4,000,000.00.

In this regard may we recommend the following personnel to be issued a Special Order (S.O.)for the operation of PSAU-CARE effective February 23, 2026- February 19, 2027.

Position	Name	Honoraria/month	Duration
CARE Director	Anthony C. Nicdao	Php8,800.00	02/23/ 2026 - 02/19/2027
Technical Head	Robin Christopher L. Cueva	Php7,500.00	02/23/ 2026 - 02/19/2027
Extension Head	Rosani P. Manalastas	Php7,500.00	02/23/ 2026 - 02/19/2027
Researcher	Solomon L. Roque	Php6,000.00	02/23/ 2026 - 02/19/2027
Project Utility Worker	Edmerando Pangilinan	N/A	02/23/ 2026 - 02/19/2027

Attached herewith is the Memorandum of Agreement (MOA) Line Item Budget and LDDAP documents.

For your kind approval, God bless and more power!

Very truly yours,

DR. ANTHONY C. NICDAO
CARE Director

ENGR. ROBIN CHRISTOPHER L. CUEVA
Technical Division Head

Recommending Approval:

MINA LYN G. ALVIZ, MAEd 2/23/26
Acting Vice President for Administration, and Finance

FUND 07 PSAU- CARE

GERALDINE C. SANCHEZ, PhD
Vice President for Research, Innovation, Extension and Training

SYLVIA S. DE GUZMAN, Ed.D.
Vice President for Academic Affairs

Approved:

ANITA G. DAVID, Ed.D.
SUC President IV

Republic of the Philippines
PAMPANGA STATE AGRICULTURAL UNIVERSITY
CENTER FOR AFFILIATED RENEWABLE ENERGY AND ENERGY CONSERVATION
Magalang, Pampanga

February 23, 2026

DR. ANITA G. DAVID
President
This University

PRESIDENT'S OFFICE RECEIVED 1:12 02/23/26 DATE MAGALANG PAMPANGA

PSAU
Document Control#: 590

PAMPANGA STATE AGRICULTURAL UNIVERSITY MAGALANG, PAMPANGA RECEIVED DATE: 2.23.26 TIME: 2:50 BY: RECORDS UNIT 0507

02/23/26 RELEASED

Ma'am:

Warm greetings!

The Department of Energy (DOE) have already transferred funds for the new project entitled: PSAU-CARE (Center for Affiliated Renewable Energy and Energy Conservation) as per attached LDDAP-ADA with transfer reference U3980001 - LD26000939 amounting to Php 4,000,000.00.

In this regard may we recommend the following personnel to be issued a Special Order (S.O.)for the operation of PSAU-CARE effective February 23, 2026- February 19, 2027.

Position	Name	Honoraria/month	Duration
CARE Director	Anthony C. Nicdao	Php8,800.00	02/23/ 2026 - 02/19/2027
Technical Head	Robin Christopher L. Cueva	Php7,500.00	02/23/ 2026 - 02/19/2027
Extension Head	Rosani P. Manalastas	Php7,500.00	02/23/ 2026 - 02/19/2027
Researcher	Solomon L. Roque	Php6,000.00	02/23/ 2026 - 02/19/2027
Project Utility Worker	Edmerando Pangilinan	N/A	02/23/ 2026 - 02/19/2027

Attached herewith is the Memorandum of Agreement (MOA) Line Item Budget and LDDAP documents.

For your kind approval, God bless and more power!

Very truly yours,

DR. ANTHONY C. NICDAO
CARE Director

ENGR. ROBIN CHRISTOPHER L. CUEVA
Technical Division Head

Recommending Approval:

MINA LYN G. ALVIZ, MAEd 2/23/26
Acting Vice President for Administration, and Finance

FUND 07 - PSAU - CARE

GERALDINE C. SANCHEZ, PhD
Vice President for Research, Innovation, Extension and Training

SYLVIA S. DE GUZMAN, Ed.D.
Vice President for Academic Affairs

Approved:

ANITA G. DAVID, Ed.D.
SUC President IV

MEMORANDUM OF AGREEMENT BETWEEN THE DEPARTMENT OF ENERGY AND PAMPANGA STATE AGRICULTURAL UNIVERSITY

KNOW ALL MEN BY THESE PRESENTS:

The **DEPARTMENT OF ENERGY**, with principal office address at Energy Center, Rizal Drive, Bonifacio Global City, Taguig City, herein represented by its Secretary, **SHARON S. GARIN**, hereinafter referred to as the "**DOE**;"

- and -

The **PAMPANGA STATE AGRICULTURAL UNIVERSITY**, with principal office address at PAC, San Agustin, Magalang, Pampanga, herein represented by its President, **DR. ANITA G. DAVID**, hereinafter referred to as the "**PSAU**;"

The DOE and PSAU are hereinafter collectively referred to as "Parties" and individually as "Party."

WITNESSETH: That

WHEREAS, in the 1980s and prior to the enactment of Republic Act (RA) No. 9513, or the *"Renewable Energy Act of 2008"* (RE Act), the Department of Energy (DOE) established various Affiliated Non-Conventional Energy Centers (ANEC), later known as Affiliated Renewable Energy Centers (AREC), in partnership with selected state universities and colleges (SUC) and private academic institutions which would assist the DOE in the implementation, promotion, and commercialization of renewable energy systems;

WHEREAS, the ARECs were established and operationalized through memoranda of agreement with the DOE, which governed their operation, and management, as well as the technical, financial, and legal obligations of the parties;

WHEREAS, after the promulgation of the RE Act, Section 31(e), Rule 10 of the Rules and Regulations Implementing the RE Act recognized the existence of ARECs and mandated their strengthening;

WHEREAS, on 02 December 2013, the DOE issued the Department Order (DO) No. DO2013-12-0019 (the "AREC DO") which aimed to reinforce and rationalize the AREC program, particularly, the selection and accreditation process of ARECs;

WHEREAS, on 28 May 2018, RA No. 11032 or the *"Ease of Doing Business and Efficient Delivery of Government Service Delivery Act of 2018"* was enacted in order to establish effective practices, aimed at efficient turnaround of the delivery of government service through the adoption of simplified requirements and procedures that will reduce red tape and expedite business and non-business related transactions in government;

WHEREAS, on 08 March 2019, the DOE issued the DO No. DO2019-03-0007 amending the abovementioned AREC DO consistent with the purpose of RA No. 11032, which is to streamline the criteria, requirements, and process of selecting ARECs;

WHEREAS, on 21 June 2024, the DOE issued the Department Circular (DC) No. DC2024-06-0020 amending the abovementioned AREC DO providing the rules and

regulations in the recognition of higher education institutions (HEIs) as "Center for Affiliated Renewable Energy and Energy Efficiency and Conservation (CARE), the conversion into CARE of the existing ARECs and the overall implementation and administration of programs and projects financed under the CARE funds created under the said DC;

WHEREAS, on 15 October 2021, the DOE accredited PSAU as an AREC through a Memorandum of Agreement under DO No. DO2019-03-0007;

WHEREAS, the PSAU sufficiently accomplished its activities and corresponding deliverables under its previous Work and Financial Plan (WFP) covered by its Memorandum of Agreement for FY 2021;

WHEREAS, on 24 October 2025, the DOE recognized the PSAU as a CARE with Certificate No.: DOE-CARE-251000004;

WHEREAS, on 22 October 2025, the DOE issued an advisory for the administration and recognition of CARE for CY 2025 and 2026 covering renewable energy programs and technologies and CAREs were given until 05 November 2025 to submit their proposal based on the identified thematic areas, namely: 1. Agrivoltaics/Agrisolar Integration for Sustainable Development; 2. Aquavoltaics for Aquatic Systems; 3. Community-Based Renewable Energy Systems; and 4. Pilot Solar Photovoltaic (PV) Testing Center for Quality Assurance and Performance Validation;

WHEREAS, on 05 November 2025, the PSAU submitted its project proposal titled, "Assessment and Evaluation of Agrovoltaic Potential in Existing Solar Farms Toward Sustainable Energy-Food Production" under the first thematic area, and was officially accepted and approved by the DOE on 14 November 2025;

WHEREAS, the DOE and PSAU mutually agreed to continue their collaboration in the implementation of CARE program following the criteria, requirements and process set forth in the said DC No. DC2024-06-0020.

NOW, THEREFORE, in view of the foregoing premises and pursuant to Section 12 of DC No. DC2024-06-0020, the Parties hereby stipulate and agree as follows:

SECTION I
THE PROJECT

The Project is for the establishment of "Center for Affiliated Renewable Energy and Energy Efficiency and Conservation (CARE)" ("Project" for brevity) to assist the DOE in the implementation, promotion, and commercialization of renewable energy and energy efficiency and conservation programs.

SECTION II
OBLIGATIONS OF THE PARTIES

2.1. The DOE shall have the following obligations:

2.1.1. Provide support fund to PSAU in the amount of **Four Million Pesos (PhP4,000,000.00)** only for the implementation of the Project activities enumerated in Section 2.2.3 of this Agreement. The fund shall be used exclusively for the purposes detailed in the Work and Financial Plan (WFP) hereto attached as Annex "A" and made an

integral part hereof. It shall be sourced from the DOE's Regular Funds (Fund 101) allotted to support the programs, projects and activities of the Renewable Energy Management Bureau – Solar Energy Management Division. Provided, that, in case there are previous Memorandum of Agreement between the DOE and PSAU, the release of support fund for the CARE is subject to the PSAU's complete submission to the DOE of the required financial and technical reports and full liquidation of the previously provided funds.

2.1.2. Direct PSAU to refund the corresponding and applicable amount to the DOE in the event that the disbursements made by PSAU are (i) inconsistent with approved WFP subject to Section 2.1.5; (ii) inconsistent with existing government accounting and auditing rules and regulations; and (iii) not acceptable to DOE based on its relevant policies, rules, regulations and guidelines;

2.1.3. Perform technical inspection on project activities undertaken by PSAU, as necessary;

2.1.4. Provide necessary assistance to PSAU relevant to the Project; and

2.1.5. Act on any request by PSAU for deviation in the approved WFP within thirty (30) calendar days after receipt of the request, which action shall form an integral part of this Agreement.

2.2. The PSAU shall have the following obligations:

2.2.1. Comply at all times with the criteria, requirements and process specified in the DC No. DC2024-06-0020;

2.2.2. Provide the following resources needed for the effective and efficient operation of CARE:

2.2.2.1 Commit manpower resources such as a CARE Director, Technical Head, Extension Head, and Researcher or Principal Investigator;

2.2.2.2 Designate a separate project leader and staff for each Memorandum of Agreement (MOA) or project with the DOE, aside from contract-based and full-time staff for project implementation;

2.2.2.3 Allocate adequate counterpart fund/s to fund day-to-day operations chargeable against annual budget of the institutions;

2.2.2.4 Authorize its personnel, including targeted students, to attend meetings , conferences, and workshops relative to the formulation, implementation, and monitoring of CARE's programs, activities and projects;

2.2.2.5 Attend and present research and studies for the Annual CARE Conference and other fora and consultations;

2.2.2.6 Comply with all the requirements under the DC No. DC No. DC2024-06-0020 and all other policies governing CARE.

2.2.3. Conduct the following Project activities:

2.2.3.1. Conduct the Assessment and Evaluation of Agrovoltaic Potential in Existing Solar Farms Toward Sustainable Energy-Food Production;

2.2.3.2. Conduct of inventory of non-commercial RE System using the AREC-GIS;

2.2.3.3. Perform information, education and communication (IEC) campaigns; and

2.2.3.4. Perform such other functions as may be assigned by the DOE subject to availability of funds.

The above activities are more particularly described in the WFP.

2.2.4. Prepare and submit the following Project deliverables:

2.2.4.1. Submit a Terminal Report consisting of the following:

2.2.4.1.1. Report on the Assessment and Evaluation of Agrovoltaic Potential in Existing Solar Farms Toward Sustainable Energy-Food Production and the following corresponding outputs;

2.2.4.1.1.1. Pilot Agrivoltaic Performance Reprot;
2.2.4.1.1.2. Economic Feasibility Brief; and
2.2.4.1.1.3. Farmer Feedback Summary.

2.2.4.1.2. Report on the utilization and maintenance of the AREC-GIS system and database and Inventory Report on Non-Commercial RE Systems and integrate in the database; and

2.2.4.1.3. Reports and documentations for the conducted IECs.

2.3. Issue an official receipt for every amount received from the DOE and maintain a separate clearing account with BTR- Inter Agency Trust Fund (IATF) dedicated for the Project Funds in a government depository bank, provided that PSAU's obligation and responsibilities with respect to the Project funds shall commence from the date of PSAU's receipt thereof, in compliance with EO 431 and Treasury Circular No. 2-2022 dated May 31, 2022;

2.4. Keep and maintain separate and complete book of accounts for the funds provided under Section 2.1.1 of this Agreement, and shall allow the DOE to have access to these books and records for audit purposes;

2.5. Use the Project funds exclusively for the Project in accordance with the approved WFP;

2.6. Undertake the full implementation of the Project and submit to the DOE a quarterly technical progress report duly endorsed by the University President within fifteen (15) calendar days after the end of each quarter reckoned from the date of release of Project funds;

2.7. Submit to the DOE, together with the technical progress report, a quarterly financial report on the Project funds utilization/disbursement duly certified by PSAU's accountant and verified by its resident Commission on Audit (COA) auditor;

2.8. Allow the DOE to conduct an inspection of the Project and full access to all pertinent records, documents and books in support of disbursements made pertaining to the Project under this Agreement;

2.9. Return the corresponding amount to the DOE in the event that disbursements made by PSAU are (i) inconsistent with the approved WFP subject to Section 2.1.5; (ii) inconsistent with existing government accounting and auditing rules; and (iii) are not acceptable to the DOE based on its relevant policies, rules, regulations and guidelines; and

2.10. Hold the DOE, its officials and employees, free from any suits/liabilities whatsoever that may be filed by any party in connection with and arising from the Project.

SECTION III
OWNERSHIP OF PROPERTIES

3.1. All non-expendable materials and properties purchased out of funds granted by the DOE for the Project shall exclusively belong to the PSAU. They shall be inventoried jointly by the DOE, PSAU, and preferably witnessed by PSAU's COA resident auditor with property acknowledgement receipt, and a copy of such documents shall be furnished to the DOE within thirty (30) calendar days from the date of purchase of the said materials and properties; and

3.2. Patents, trademarks, copyrights and other intellectual property rights arising directly out of the conduct of the activities funded by this Project shall be owned by the Government of the Philippines as represented by the DOE and PSAU being the grantor of the project funds and implementer of the Project, respectively, in accordance with Republic Act No. 8293, otherwise known as the "Intellectual Property Code of the Philippines."

SECTION IV
REPRESENTATION AND WARRANTIES

4.1. The DOE has entered into this Agreement in reliance upon the representations and warranties of PSAU enumerated as follows:

4.1.1. It is a government academic institution duly formed and established pursuant to RA No. 4576 and RA No. 10605, validly existing and in good standing under the law of the Philippines with full power to execute, deliver and perform its obligations under this Agreement, and the entering into and performance of this

Agreement by the PSAU does not conflict with the provisions of RA No. 4576 and RA No. 10605 and other constitutive documents of PSAU and has been duly authorized by all necessary corporate and legal action on the part of the PSAU;

4.1.2. The individual signing this Agreement on behalf of PSAU is duly authorized to sign as of the Effective Date as defined in subsection 11.1;

4.1.3. There is no litigation, arbitration or administrative proceeding pending or, to the best knowledge of the PSAU, threatened against the PSAU or its properties the adverse determination of which would adversely affect the ability of the PSAU to perform or comply with any of its obligations under this Agreement;

4.1.4. No written material information given by the PSAU to the DOE under this Agreement contains any misstatement of fact as of the Effective Date or omits to state a fact that is materially adverse to the interests of the DOE and PSAU; and

4.1.5. None of its officials or employees has given any money or gift to any official or employee of the DOE to influence the decision regarding the execution of this Agreement and that none of its officials and employees have exerted influence to secure this Agreement.

4.2. Any breach by the PSAU of the terms of this Agreement shall be cause for the DOE's termination of this Agreement, after prior notice. Furthermore, the termination of this Agreement shall not be a bar to the filing of criminal, civil, or administrative action/s against the person who caused such breach.

SECTION V
RELATIONSHIP OF THE PARTIES

5.1. Nothing in this Agreement shall be construed as to create any special relationship between the parties, such as a partnership, joint venture, or employee/employer relationship.

SECTION VI
FIDELITY BOND

6.1. The University President or the Project Director of PSAU shall secure a Fidelity Bond in favor of the DOE from the National Treasury within thirty (30) calendar days upon execution of this Agreement;

6.2. The amount of the bond shall be equal to 10% of the Project funds for the faithful compliance of its obligations under this Agreement; and

6.3. The Fidelity Bond shall be released and cancelled thirty (30) calendar days from the submission of all reports required by this Agreement as certified by the DOE.

SECTION VII
FORCE MAJEURE

7.1. Neither Party shall be responsible for the delay and for the damages caused by failure to comply with this Agreement if such non-compliance was caused by war, declared by Congress or not, civil disturbances, acts of God, fires, floods, earthquakes, or any other causes which could not have been reasonably foreseen or controlled by the Parties claiming *force majeure*. Any failure or delay on the part

of either Party in the performance of its obligations or duties hereunder shall be excused to the extent attributable to *force majeure*;

7.2. The Party which has been interrupted in the performance of its obligations by force majeure shall use all reasonable means to resume compliance with this Agreement as soon as it is feasible;

7.3. If an event occurs constituting *force majeure*, the Party so affected shall give written notice of this occurrence within fifteen (15) calendar days to the other Party or as soon as practicable thereafter, including a statement describing the effect of such occurrence upon the performance of this Agreement, and such Party shall do all reasonably possible within its power to remove such cause. In the event PSAU submits the written notice to the DOE, the latter shall validate the claim of *force majeure* within twenty (20) days from receipt of such notice, and if *force majeure* indeed exists, the DOE shall issue an approval of suspension of certain obligations in this Agreement which are affected by the event/s constituting *force majeure*;

7.4. The PSAU shall continue to perform those work commitments which are not affected by *force majeure*. In this regard, PSAU shall likewise continue to post the Fidelity Bond, if necessary, observe administrative requirements and comply with reportorial obligations and submission of deliverables based on its Project activities which are not affected by force majeure; and

7.5. Once the *force majeure* had ceased, the Party claiming *force majeure* shall notify the other within five (5) calendar days from cessation thereof;

SECTION VIII
TERMINATION

8.1. The DOE shall have the power to terminate this Agreement without need of further notice to PSAU on any of the following grounds:

8.1.1. Failure to maintain its compliance with the criteria, requirements and process specified in DC No. DC2024-06-0020;

8.1.2. Non-compliance with the approved WFP subject to Section 2.1.5;

8.1.3. Non-compliance with the terms and conditions of this Agreement;

8.1.4. Tampering, falsifying or plagiarizing technical and financial reports; and

8.1.5. Non-posting of Fidelity Bond.

8.2. In case of early termination based on a valid cause, the PSAU shall return the remainder of the Project fund to the satisfaction of the DOE, with the latter taking into consideration PSAU's accomplishments under the WFP.

SECTION IX
SETTLEMENT OF DISPUTES

9.1. Any dispute or differences arising out of the interpretation/ implementation/ application of the provisions of this Agreement shall be settled amicably through consultations/ negotiations between the Parties.

SECTION X
AMENDMENT AND MODIFICATION

10.1. Any amendment or modification, if necessary, may be negotiated and thereafter agreed to by the Parties hereto, which shall be embodied in a written document signed by both Parties.

SECTION XI
TERM

11.1. This Agreement shall be effective within twelve (12) months reckoned from the date of release of the check representing the Project funds, i.e., the Effective Date, unless terminated prior thereto in accordance with this Agreement or extended as agreed upon by both Parties in writing.

SECTION XII
NOTICE

12.1. All notices and reports pertaining to this Agreement shall be sent in writing by registered mail, facsimile electronic mail or shall be handed personally to the addresses so stated herein. Such notices and reports shall take effect from the date of receipt by the other Party. In the case of notices sent via electronic mail, the timestamp appearing on the message by the sending Party shall *prima facie* be considered as the date such notice was received by the receiving Party.

DEPARTMENT OF ENERGY
Energy Center, Rizal Drive, Bonifacio Global City
Taguig City, Metro Manila 1632

PAMPANGA STATE AGRICULTURAL UNIVERSITY
PAC, San Agustin, Magalang, Pampanga

IN WITNESS WHEREOF, the Parties hereby set their hands this __ day of _____, 2025 at Energy Center, Rizal Drive, Bonifacio Global City, Taguig City.

DEPARTMENT OF ENERGY

By:

SHARON S. GARIN
Secretary

PAMPANGA STATE AGRICULTURAL UNIVERSITY

By:

DR. ANITA G. DAVID
President

Signed in the Presence of:

ATTY. MARISSA P. CEREZO
Director, REMB

DR. ANTHONY C. NICDAO
Associate Professor

HELEN C. ROLDAN
OIC-Chief, DOE Accounting Division

CAF No.: 01-25-12-538
CAF Date: December 15, 2025
₱ 4,000,000.00
Regular Agency Fund

REPUBLIC OF THE PHILIPPINES)
City of Makati)

ACKNOWLEDGMENT

BEFORE ME, this _____ day of JAN 09 2026 _____ personally appeared: **DR. ANITA G. DAVID** with _____ issued at _____ on _____ in her capacity as President, Pampanga State Agricultural University,

known to me the same person who executed the foregoing instrument and she acknowledged to me that the same is her free act and deed and that of the office which she represents.

This instrument which consists of eleven (11) pages including the page on which this acknowledgement is written has been signed by the above party and his instrumental witnesses on each and every page thereof and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto affixed my signature on the date and at the place first above written.

ATTY. ISIDRO V. ALMENTEROS
NOTARY PUBLIC
Until December 31, 2026
1626 Estrada Street, San Andres, Manila
IBP OR No. 467542 (2025) 9-10-2024 / MLA
PTR No. 2096902 / 1-07-2025 / MLA
MCLE Compliance No. VIII-0012855 / 4-14-2028
Attorney's Roll No. 34272

Doc. No. 338;
Page No. 64;
Book No. 83;
Series of 2026

REPUBLIC OF THE PHILIPPINES)
City of Makati)

ACKNOWLEDGMENT

BEFORE ME, this _____ day of JAN 09 2026 _____ personally appeared:

SHARON S. GARIN, with P8196730B issued at DFA MANILA on 18 November 2021 in her capacity as Secretary, Department of Energy,

known to me the same person who executed the foregoing instrument and she acknowledged to me that the same is her free act and deed and that of the office which she represents.

This instrument which consists of eleven (11) pages including the page on which this acknowledgement is written has been signed by the above party and his instrumental witnesses on each and every page thereof and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto affixed my signature on the date and at the place first above written.

ATTY. ISIDRO V. ALMENTEROS
NOTARY PUBLIC
Until December 31, 2026
1626 Estrada Street, San Andres, Manila
IBP OR No. 467542 (2025) 9-10-2024 / MLA
PTR No. 2096902 / 1-07-2025 / MLA
MCLE Compliance No. VIII-0012855 / 4-14-2028
Attorney's Roll No. 34272

Doc. No. 338;
Page No. 69;
Book No. 83;
Series of 202_

BUDEGETARY REQUIREMENTS

A. Work and Financial Plan

Activities	Amount per Month (in thousand)											
	1	2	3	4	5	6	7	8	9	10	11	12
1. **Wages/Salaries (project staff)**												
Project Technical Assistant II @32,400	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4
Project Technical Assistant II@32,400	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4	32.4
Project Technical Aid VI@25,355	25.355	25.355	25.355	25.355	25.355	25.355	25.355	25.355	25.355	25.355	25.355	25.355
Project Utility worker 1 @15,600	15.6	15.6	15.6	15.6	15.6	15.6	15.6	15.6	15.6	15.6	15.6	15.6
2. **Honorarium**												
CARE Director (CD) @ PhP8,800	8.8	8.8	8.8	8.8	8.8	8.8	8.8	8.8	8.8	8.8	8.8	8.8
Technical Head (TH) @ PhP7,500	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5
Extension Head (EH) @ PhP7,500	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5	7.5
Researcher (R) @ PhP6,000	6	6	6	6	6	6	6	6	6	6	6	6
3. **Support for the conduct of activities related to the project ;**												
A. Capacity Building (attendance to seminars/workshop/training's)			70						70			
B. Research(transportation, lodging & meal allowance	15	15	15	15	15	15	15	15	15	15	15	
C. Public forum Consultation			150									
D. Engagement with farmers & stakeholder			50			50			50			
E. Conduct of Information, education and communication campaigns on renewable energy systems and technologies.			60		60		60		60			
F. Attendance and participation to DOE related/requested activities.			10				10				10	
G. Conduct inventory on renewable Energy (specifically	30	30	30	30	30	30	30	30	30	30	30	

Reproduction of this Document is not allowed, unless approved by the **DOE-REMB Office of the Director**

Household solar installation and Solar Farm												
H. Planning workshop PSAU-CARE with DOE	50											
I. Quarterly Report to DOE			5			5			5			5
J. Benchmarking (national/International)			40		120		40		40			
4. **Procurement Supplies @ Materials**												
A. Office supplies & materials		225										
B. ICT Supplies & Promtional Materials			150									
C. Research material, supplies and measuring devices		350			325							
D. Communication(prepaid)		51.54										
5. Publication (Reproduction of Report and other document)											10	
6. Administrative cost(10% of total Project)	33.33	33.33	33.33	33.33	33.33	33.33	33.33	33.33	33.33	33.33	33.33	33.33

B. Detailed Line-Item Budget

Items/Particulars	Amount	
Maintenance and other Operating Expenses(MOOE)	**Counterpart**	
	Institution	DOE
1.Wages/Salaries (project staff) Project Technical Assistant II @32,400/mo. Project Technical Assistant II@32,400/mo Project Technical Aid VI@25,355/mo Project Utility worker 1 @15,600	*187,200.00*	**1,081,860.00**
2.Honorarium CARE Director (AD) @ PhP8,800/mo. Technical Head (TH) @ PhP7,500/mo. Extension Head (EH) @ PhP7,500/mo. Researcher (AR) @ PhP6,000/mo		**357,600.00**
3.Support for the conduct of activities related to the project ;		**1,449,000.00**

Reproduction of this Document is not allowed, unless approved by the **DOE-REMB Office of the Director**

A.Capacity Building (attendance to seminars/workshop/training's)		*140,000.00*
B.Research(transportation, lodging & meal allowance		*165,000.00*
C.Public forum Consultation		*150,000.00*
D.Engagement with partners & stakeholder		*150,000.00*
E.Conduct of Information, education and communication campaigns on renewable energy systems and technologies.		*240,000.00*
F.Attendance and participation to DOE related/requested activities.		*30,000.00*
G.Conduct inventory & Mapping on renewable Energy (specifically Household solar installation and Solar Farm		*330,000.00*
H.Planning workshop PSAU-CARE with DOE		*50,000.00*
I.Quarterly Report to DOE		*4,000.00*
H. Bench-marking (National & International		*240,000.00*
4. **Procurement Supplies @ Materials**		**1,101,540.00**
A.Office supplies & materials		*225,000.00*
B.ICT Supplies & Promtional Materials		*150,000.00*
C.Research material, supplies and measuring devices		*675,000.00*
D.Communication(prepaid)		*51,540.00*
5. **Publication** (Reproduction of Report and other document)		**10,000.00**
6. **Administrative Cost**(10% of Total Project cost)	**400,000.00**	
Total	**587,200.00**	**4,000,000.00**

NAME OF REPRESENTATIVE : ANTHONY C. NICDAO

POSITION : Associate Professor V

SIGNATURE :

DATE : November 5, 2025

Reproduction of this Document is not allowed, unless approved by the **DOE-REMB Office of the Director**

Inquire LDDAP-ADA Details

Filter | Print

LDDAP-ADA Information

Trans. Ref. No.	U3980001-LD26000939
MDS Account No.	2398900017 - DEPT OF ENERGY FUND 101
NCA No.	0000778
ACIC No.	2602026
ADA/Check No.	9926020990
Internal Creditor	1972101440 - PAMPANGA STATE AGRICULTURAL UNIVERSITY
Payee	PAMPANGA STATE AGRICULTURAL UNIVERSITY
Total Amount	4,000,000.00
Object Code	5029908000 - Donations (4,000,000.00)
Status	Successful

List of Authorizers

Name	Action	Date	Remarks
AMELIA MARCELO DE GUZMAN			
MERVIN RAMIREZ MEJIA	Approved	02-16-2026 08:47:10	
ANALIZA ISLETA BELTRAN			
ELISA BUENO MORALES			
IMELDA MILAN ROXAS			
CLARITA MOLINA GARCIA	Approved	02-16-2026 11:36:55	

Authorization Rule: (IMELDA MILAN ROXAS AND CLARITA MOLINA GARCIA) OR (IMELDA MILAN ROXAS AND ELISA BUENO MORALES) OR (IMELDA MILAN ROXAS AND AMELIA MARCELO DE GUZMAN) OR (MERVIN RAMIREZ MEJIA AND CLARITA MOLINA GARCIA) OR (MERVIN RAMIREZ MEJIA AND ELISA BUENO MORALES) OR (MERVIN RAMIREZ MEJIA AND AMELIA MARCELO DE GUZMAN) OR (ANALIZA ISLETA BELTRAN AND CLARITA MOLINA GARCIA) OR (ANALIZA ISLETA BELTRAN AND ELISA BUENO MORALES) OR (ANALIZA ISLETA BELTRAN AND AMELIA MARCELO DE GUZMAN)

CamScanner